\'l’éQj\ LA A AR AN RIS NN A R ha AN N

U3 &7 0\9\9/09¢

it : fafd: Jow/0¢/9
TUW Yeeh Tehtiora fafa: 2006/0¢/3¢

T FRATATHT AL, 0409/0\0¢, T Tefighet afiieh HRIshT AT aufire swifomeT fmfor et
WMWWWﬁWWWsWWW$w%WWW
wﬁmwﬁﬁmmmﬁﬁmﬁaﬁaaﬁmﬁm@qmlw
wﬁamﬁmmwﬁrwmw«m FITT THIHT I FHRATAIHT T T
o T wwvw. bolpatra.gov.np/ a‘ﬂpaﬁe-blddlngﬁ'ﬁﬁﬁ@IH@WW%W
www.maijogmaimun.gov.np Wﬂﬁﬁwmﬁﬂﬁg |
aufvrer

fad. | SFm . R far ARTE SFAH THAA A | S | S g T
T E, (ST %, B Fifeaw fer
ATEF) T
b MJRM/NCB/WOR | Construction works of Shiva Mai 30,79,720.70 100,000.00 2077/09/21
K/2077/078-08 Secondary School Block A 3,000.00 | 12 5T g7
R MJRM/NCB/WOR | Construction Works of Dhade 76,01,681.00 200,000.00 2077/09/21 T
K/2077/078-09 Khola Bagbani Obhane Thumke 3,000.00 | 12 59 &F
Water Supply Project
3 MIJRM/NCB/WOR | Construction Works of Namsaling 11,109,568.18 300,000.00 | 3,000.00 | 2077/09/21 T/
K/2077/078-10 Mul Water Supply Project 12 99 g0y
¥ MIRM/NCB/WOR | Construction works of Model 8,558,710.42 250,000.00 2077/09/21 &
K/2077/078-11 Namsaling Secondary School 3,000.00 | 1299 g&
Block B
4 MIJRM/NCB/WOR | Construction works of Model 8,558,710.42 250,000.00 2077/09/21
K/2077/078-12 Namsaling Secondary School 3,000.00 | 12 55 ge
Block C
& MIRM/NCB/GOO | supply of fabrication package for 1216580.17 30000 3,000.00 | 2077/09/21
DS/2077/078-01 sombare raikar suspension trial 1295 g0
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Phone No.- o?%-§¢fo¥¥, os-4¢f09¢ Email- maijogmaigaupalika@gmail.com
Website: maijogmaimun.gov.np




